SERIAL 05161 RFQ TELECOM CONSULTANT

DATE OF LAST REVISION: September 28, 2005 CONTRACT END DATE: September 27, 2006

CONTRACT PERIOD THROUGH SEPTEMBER 27, 2006

TO: All Departments
FROM: Department of Materials Management
SUBJECT: Contract for TELECOM CONSULTANT

Attached to this letter is published an effective purchasing contract for products and/or services to be supplied
to Maricopa County activities as awarded by Maricopa County on September 28, 2005.

All purchases of products and/or services listed on the attached pages of this letter are to be obtained from the
vendor holding the contract. Individuals are responsible to the vendor for purchases made outside of
contracts. The contract period is indicated above.

Wes Baysinger, Director
Materials Management

LC/mm
Attach

Copy to: Clerk of the Board
Jim Price, OCIO
Steve Bartlett, OCIO
Cary Parker, OCIO
Chris Baldwin, OCIO
Tom Crosby, OCIO
Mirheta Muslic, Materials Management



CONTRACT PURSUANT TO RFQ

05161-RFQ

This Contract is entered into this 28th day of September, 2005 by and between Maricopa County (“County™), a
political subdivision of the State of Arizona, and TELECOM RESOURCES INTERNATIONAL, Inc. an Arizona
corporation (“Contractor”) for the purchase of TELECOMMUNICATION CONSULTING services.

1.0

2.0

3.0

4.0

TERM

1.1 This Contract is for a term of One (1) years, beginning on the 28th day of September, 2005 and
ending the 27" day of September, 2006.

PAYMENT

2.1 As consideration for performance of the duties described herein, County shall pay Contractor the
sum stated in Final Pricing, attached hereto and incorporated herein as Exhibit “A.”

2.2 Payment under this Contract shall be made in the manner provided by law. Invoices shall be
prepared and submitted in accordance with the instructions provided on the purchase order.
Invoices shall contain the following information: contract number, purchase order number,
description of services, unit prices, and extended totals.

DUTIES

3.1 The Contractor shall perform all duties stated in the Agreed Scope of Work, attached hereto and
incorporated herein as Exhibit “B.”

3.2 During the Contract term, County shall provide Contractor’s personnel with adequate workspace

for consultants and such other related facilities as may be required by Contractor to carry out its
contractual obligations.

TERMS & CONDITIONS

4.1

INDEMNIFICATION AND INSURANCE:

411 INDEMNIFICATION

4.1.2  Indemnification.
To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold
harmless the County, its agents, representatives, officers, directors, officials, and
employees from and against all claims, damages, losses and expenses, including but not

limited to attorney fees and costs, relating to this Contract.

The amount and type of insurance coverage requirements set forth herein will in no way
be construed as limiting the scope of the indemnity in this paragraph.
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Insurance Requirements.

CONTRACTOR, at CONTRACTOR'S own expense, shall purchase and maintain the
herein stipulated minimum insurance from a company or companies duly licensed by the
State of Arizona and possessing a current A.M. Best, Inc. rating of B++6. In lieu of State
of Arizona licensing, the stipulated insurance may be purchased from a company or
companies which are authorized to do business in the State of Arizona, provided that said
insurance companies meet the approval of COUNTY. The form of any insurance policies
and forms must be acceptable to COUNTY.

All insurance required herein shall be maintained in full force and effect until all work or
service required to be performed under the terms of the Contract is satisfactorily
completed and formally accepted. Failure to do so may, at the sole discretion of
COUNTY, constitute a material breach of this Contract.

CONTRACTOR’S insurance shall be primary insurance as respects COUNTY, and any
insurance or self-insurance maintained by COUNTY shall not contribute to it.

Any failure to comply with the claim reporting provisions of the insurance policies or any
breach of an insurance policy warranty shall not affect coverage afforded under the
insurance policies to protect COUNTY.

The insurance policies may provide coverage, which contains deductibles or self-insured
retentions. Such deductible and/or self-insured retentions shall not be applicable with
respect to the coverage provided to COUNTY under such policies. CONTRACTOR
shall be solely responsible for the deductible and/or self-insured retention and COUNTY,
at its option, may require CONTRACTOR to secure payment of such deductibles or
self-insured retentions by a surety bond or an irrevocable and unconditional letter of
credit.

COUNTY reserves the right to request and to receive, within 10 working days, certified
copies of any or all of the herein required insurance policies and/or endorsements.
COUNTY shall not be obligated, however, to review such policies and/or endorsements
or to advise CONTRACTOR of any deficiencies in such policies and endorsements, and
such receipt shall not relieve CONTRACTOR from, or be deemed a waiver of
COUNTY’S right to insist on strict fulfillment of CONTRACTOR’S obligations under
this Contract.

The insurance policies required by this Contract, except Workers’” Compensation, shall
name COUNTY, its agents, representatives, officers, directors, officials and employees
as Additional Insureds.

The policies required hereunder, except Workers” Compensation, shall contain a waiver
of transfer of rights of recovery (subrogation) against COUNTY, its agents,
representatives, officers, directors, officials and employees for any claims arising out of
CONTRACTOR’S work or service.

4.1.3.1 Commercial General Liability. CONTRACTOR shall maintain Commercial
General Liability Insurance (CGL) and, if necessary, Commercial Umbrella
Insurance with a limit of not less than $1,000,000 for each occurrence with a
$2,000,000 Products/Completed Operations Aggregate and a $2,000,000
General Aggregate Limit. The policy shall include coverage for bodily injury,
broad form property damage, personal injury, products and completed
operations and blanket contractual coverage including, but not limited to, the
liability assumed under the indemnification provisions of this Contract which
coverage will be at least as broad as Insurance Service Office, Inc. Policy Form
CG 00 01 10 93 or any replacements thereof. There shall be no endorsement or
modification of the CGL limiting the scope of coverage for liability arising from
explosion, collapse, or underground property damage.
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The policy shall contain a severability of interest provision, and shall not contain
a sunset provision or commutation clause, or any provision which would serve
to limit third party action over claims.

The CGL and the commercial umbrella coverage, if any, additional insured
endorsement shall be at least as broad as the Insurance Service Office, Inc.’s
Additional Insured, Form CG 20 10 10 01, and shall include coverage for
CONTRACTOR’S operations and products.

4.1.3.2 Automobile Liability. CONTRACTOR shall maintain Automobile Liability
Insurance and, if necessary, Commercial Umbrella Insurance with a combined
single limit for bodily injury and property damage of no less than $1,000,000,
each occurrence, with respect to CONTRACTOR’S vehicles (including owned,
hired, non-owned), assigned to or used in the performance of this Contract. If
hazardous substances, materials, or wastes are to be transported, MCS 90
endorsement shall be included and $5,000,000 per accident limits for bodily
injury and property damage shall apply.

4.1.3.3 Workers’ Compensation. CONTRACTOR shall carry Workers’ Compensation
insurance to cover obligations imposed by federal and state statutes having
jurisdiction of CONTRACTOR’S employees engaged in the performance of
the work or services, as well as Employer’s Liability insurance of not less than
$100,000 for each accident, $100,000 disease for each employee, and $500,000
disease policy limit.

CONTRACTOR waives all rights against COUNTY and its agents, officers,
directors and employees for recovery of damages to the extent these damages
are covered by the Workers’ Compensation and Employer’s Liability or
commercial umbrella liability insurance obtained by CONTRACTOR pursuant
to this agreement.

In case any work is subcontracted, CONTRACTOR will require the
Subcontractor to provide Workers’” Compensation and Employer’s Liability
insurance to at least the same extent as required of CONTRACTOR.

4.1.4  Certificates of Insurance.

4.1.4.1 Prior to commencing work or services under this Contract, Contractor shall have
insurance in effect as required by the Contract in the form provided by the
County, issued by Contractor’s insurer(s), as evidence that policies providing the
required coverage, conditions and limits required by this Contract are in full
force and effect. Such certificates shall be made available to the County upon
48 hours notice. BY SIGNING THE AGREEMENT PAGE THE
CONTRACTOR AGREES TO THIS REQUIREMENT AND FAILURE
TO MEET THIS REQUIREMENT WILL RESULT IN CANCELLATION
OF CONTRACT.

In the event any insurance policy(ies) required by this contract is(are) written on
a “claims made” basis, coverage shall extend for two years past completion and
acceptance of CONTRACTOR’S work or services and as evidenced by annual
Certificates of Insurance.

If a policy does expire during the life of the Contract, a renewal certificate must
be sent to COUNTY fifteen (15) days prior to the expiration date.



4.2

4.3

4.4

4.5

4.6

SERIAL 05151-RFQ
4.1.4.2 Cancellation and Expiration Notice.

Insurance required herein shall not be permitted to expire, be canceled, or
materially changed without thirty (30) days prior written notice to the County.

NOTICES:
All notices given pursuant to the terms of this Contract shall be addressed to:
For County:

Maricopa County

Department of Materials Management
Attn: Director of Purchasing

320 West Lincoln Street

Phoenix, Arizona

For Contractor:

Telecom Resources International (TRI)
7119 E. Shea Blvd.

Suite 109-486

Scottsdale, AZ. 85254

480-391-3800

REQUIREMENTS CONTRACT:

Contractor signifies its understanding and agreement by signing this document, that this Contract
is a requirements contract based on the Scope of Work detailed in Exhibit B.

ESCALATION:

Any requests for reasonable price adjustments must be submitted thirty (30) days prior to the
Contract expiration date. Requests for adjustment in cost of labor and/or materials must be
supported by appropriate documentation. If County agrees to the adjusted price terms, County
shall issue written approval of the change. The reasonableness of the request will be determined by
comparing the request with the Producer Price Index or by performing a market survey.

TERMINATION:

County may unconditionally terminate this Contract for convenience by providing thirty (30)
calendar days advance notice to the Contractor.

County may terminate this Contract if Contractor fails to pay any charge when due or fails to
perform or observe any other material term or condition of the Contract, and such failure continues
for more than ten (10) days after receipt of written notice of such failure from County, or if
Contractor becomes insolvent or generally fails to pay its debts as they mature.

STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST:

Notice is given that pursuant to A.R.S. 8 38-511 the County may cancel this Contract without
penalty or further obligation within three years after execution of the contract, if any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
behalf of the County is at any time while the Contract or any extension of the Contract is in effect,
an employee or agent of any other party to the Contract in any capacity or consultant to any other
party of the Contract with respect to the subject matter of the Contract. Additionally, pursuant to
A.R.S § 38-511 the County may recoup any fee or commission paid or due to any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
behalf of the County from any other party to the contract arising as the result of the Contract.
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OFFSET FOR DAMAGES;

In addition to all other remedies at law or equity, the County may offset from any money due to
the Contractor any amounts Contractor owes to the County for damages resulting from breach or
deficiencies in performance under this contract.

ADDITIONS/DELETIONS OF SERVICE:

The County reserves the right to add and/or delete products and/or services provided under this
Contract. If a requirement is deleted, payment to the Contractor will be reduced proportionately to
the amount of service reduced in accordance with the proposal price. If additional services and/or
products are required from this Contract, prices for such additions will be negotiated between the
Contractor and the County.

Any and all changes of significance to the Scope of Work, herein attached as Exhibit B, shall be
documented via a formal Written Change Order documentation process.

SUBCONTRACTING:

The Contractor may not assign this Contract or subcontract to another party for performance of the
terms and conditions hereof without the written consent of the County, which shall not be
unreasonably withheld. All correspondence authorizing subcontracting must reference the
Proposal Serial Number and identify the job project.

AMENDMENTS:
All amendments to this Contract must be in writing and signed by both parties.
RETENTION OF RECORDS:

The Contractor agrees to retain all financial books, records, and other documents relevant to this
Contract for five (5) years after final payment or until after the resolution of any audit questions
which could be more than five (5) years, whichever is longer. The County, Federal or State
auditors and any other persons duly authorized by the Department shall have full access to, and the
right to examine, copy and make use of, any and all said materials.

If the Contractor’s books, records and other documents relevant to this Contract are not sufficient
to support and document that requested services were provided, the Contractor shall reimburse
Maricopa County for the services not so adequately supported and documented.

AUDIT DISALLOWANCES:

If at any time County determines that a cost for which payment has been made is a disallowed
cost, such as overpayment, County shall notify the Contractor in writing of the disallowance.
County shall also state the means of correction, which may be but shall not be limited to
adjustment of any future claim submitted by the Contractor by the amount of the disallowance, or
to require repayment of the disallowed amount by the Contractor.

VALIDITY:

The invalidity, in whole or in part, of any provision of the Contract shall not void or affect the
validity of any other provision of this Contract.

RIGHTS IN DATA:

The County shall have the use of data and reports resulting from this Contract without additional
cost or other restriction except as provided by law. Each party shall supply to the other party,
upon request, any available information that is relevant to this Contract and to the performance
hereunder.
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4.15 INTEGRATION

This Contract represents the entire and integrated agreement between the parties and supersedes
all prior negotiations, proposals, communications, understandings, representations, or agreements,
whether oral or written, express or implied.

IN WITNESS WHEREOF, this Contract is executed on the date set forth above.

CONTRACTOR

AUTHORIZED SIGNATURE

PRINTED NAME AND TITLE

ADDRESS

DATE

MARICOPA COUNTY

BY:

DIRECTOR, MATERIALS MANAGEMENT DATE

APPROVED AS TO FORM:

MARICOPA COUNTY ATTORNEY DATE
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EXHIBIT A
PRICING

Victoria Timothy Robert Pedro Claudia Telecom Admin

Thomas Peters Savesky | Romeiro | Funkhouser | Analyst Report

Executive | Infrastructure Senior Technical Carrier Systems Prep

Director Analyst Financial | Analyst Services Engineer

& Analyst Project Analyst
Technical Manager
Analyst
Days Days Days Days Days Days Days

1-Collect and Review Data 1 1 1 1 1 2 0
2-Functional Assessment
Interviews, ldentify User 5 0 0 3 0 2 0
Requirements, Evaluate
Functional Capabilities
Benchmark User Requirements 3 0 0 3 0 3 0
& Evaluate Technical
Capabilities
3-Technical Assessment
Assess current environment, 3 0 0.5 3 3 0
Site Surveys/ Review
Documentation/ Research
Upgrades / Replacements
Network 0.5 4 0 0.5 2 2 0
Connectivity/Infrastructure
Assessment
4-Cost Analysis
Determine Current Costs 1 0.5 4 1 1 0.5 0
Assess Alternative Cost Models 2 0.5 3 2 0.5 2 0
Formulate Beneficial Value and 1.5 0.5 2 1 0 0.5 0
ROI,
5-Develop Prelim. Outline 0
Rpt.
Dev/Present Preliminary 1 1 1 2 0.5 3 0.5
Outline,
6-Develop Final Report 3 3 3 3 1 4 2
7-Final Report 0.5 0.5 0.5 0.5
Presentation
8-Meetings and project 2 1.5 2 3 1 2
admin
Total Days 235 125 17 23 7 24 25
Total Hours 188 100 136 184 56 192 20
Rate per hour $120 $120 $120 $120 $100 $100 $15
Total labor Costs $22,560 $12,000 $16,320 | $22,080 $5,600 $19,200 | $300
Total Consulting Fees $98,060
Traveling Expenses $1,500
(estimate)

Total Fees and Costs

$99,560
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EXHIBIT B
SCOPE OF WORK

1.0 INTENT

TRI - ASSESSMENT APPROACH AND METHODOLOGY

Overview of Process

Telecom Resources International, Inc. (TRI) has developed a proven process for assessing current
telecommunications environments, identifying current and future needs, identifying options to meet the needs, and
developing strategies to obtain the strategic telecommunications business and operational goals.

The first point of consideration in developing an affective plan to perform the work specified by the County, the
following approach is required;

1) Size up the project tasks
2) ldentify level of expertise required
3) Assure that adequate resources are assigned to complete the project on time.

Given the short timeline requirements for project completion, TRI will assign multiple consulting resources to
project activities to be performed simultaneously. We see the following components requiring discipline specific
skills and experience. Technical Analysis, the Needs Assessment, and Cost Assessments. These activities will be
performed simultaneously but will integrate in the final analysis.

TRI’s proposed services for the County will include personnel interviews with department and functional areas, key
employees to identify user needs, currently unmet needs and near (1-5 years) and long term (5-10 years)
telecommunications functionality and growth requirements.

TRI, with County staff assistance, will also determine what documentation is available that will assist in assessing
the current telecommunications environment and will review any available reports, studies, network diagrams and
summaries. TRI will then identify any missing information required to provide a complete evaluation of the current
environment and report this to the assigned project manager.

Once the telecommunications needs are identified, the current environment assessed, a gap analysis is performed
and options for meeting the required needs, short term and long term are identified. This will include equipment and
services requirements and costs, implementation and training costs, staffing and maintenance costs for a projected 5-
10 year life cycle. Manufacturers and local service providers as well as local exchange carriers that can meet the
needs of the County will then be identified and evaluated for viability and product history and direction.

TRI will review the County’s RFP and will assess the stated functional requirements, system feature specifications
against the current capabilities supported by the current system. TRI will further benchmark its captured needs
analysis, with the current system capabilities and the stated RFP requirements.

TRI will then identify the County’s strengths and weaknesses, opportunities and risks in the findings and present
them in a professional assessment and strategic final report to the County. Below is a detailed task breakdown to
address the County’s scope of work.
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20 SCOPE OF WORK

21

2.2

2.3

Task 1 - Collect and Identify Information

211

2.1.2

2.1.3

214

2.15

2.16

2.1.7

2.1.8

2.19

2.1.10

Submit a list requesting existing documentation for the County to provide to TRI for
evaluation. This information will assist in the assessment and development of the
recommendation reports.

Collect and identify existing system information including any configurations of the
hardware, software, and related major components of the systems.

Identify current environment from an enterprise-wide system configuration, and current
multi-site connectivity infrastructure.

Identify connectivity configurations, current trunk lines, telephone numbers, Customer
Service Records (CSR), and network costs.

Collect all data related to current costs of ownership.

Cost data related to LEC and IXC services — General ledger accounts payable telecom
cost data, contracts, billing data.

Costs related to equipment maintenance, replacement parts and repair history.
Internal support resources, admin support, operating budgets and actual expenditures.
System performan data, service level data, traffic data, LEC

Catalog, inventory and organize and review data.

2.1.10.1 Submit list for any Missing Data?

2.1.10.2 Collect Additional Data.

Materials Ready for Study & Analysis

e DELIVERABLES: Inventory of data Collected

Task 2- Evaluate the County’s current RFP

22.1

222

Analyze RFP specified requirements and features to determine how it meets the needs of
users.

Analyze RFP requirements against the capabilities of the current telecommunications
systems.

Task 3- Needs Assessment and Functional Analysis- Interviews

231

2.3.2

2.3.3

Identify departments with special communications needs and schedule
interviews.

Identify user requirements through department interviews.

Issue survey to end users as identified by the County.
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235

2.3.6

2.3.7
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To determine the needs of the County call center TRI will assess the
current call center operations, and related work processes.

TRI will interview key staff, including managers, front line customer
service agents and any operations supporting staff to gather feedback on
the overall operations, business goals and call process requirements, and
user needs.

Interviews with the vendors (network service providers and equipment
vendors) to gather their perspective on the County’s services and needs.

Assess user instrument and system functionality requirements.

The following key tasks provide a baseline for the analysis related to service and
operations issues.

2.3.8
2.3.9
2.3.10

23.11

2.3.12
2.3.13
2.3.14
2.3.15
2.3.16

2.3.17

2.3.18

2.3.19
2.3.20
23.21
2.3.22
2.3.23

2.3.24

We will observe call handling procedures, and listen to live calls.

Capture and assess the current call center operations, work processes, customer
transactions.

Assess call volumes, call types, skills, routing and process methodologies.

Trrunking strategy, engineering methodology, capacity issues.

Assess and review traffic measurement reports, call volumes.
Determine current and future service demands.

Assess end to end call processing and resolution methodologies.
Call Center Management/ Service Levels.

We will run and review call center performance reports.

Determine if system is capable of measuring and reporting on key performance data and
trends to adequately allow managers to make service decisions.

Call Routing Methods; Perform test calls to identify the various call routing options
currently offered to callers. Identify and review call routing schemes.

Assess call volume and staffing requirements.

Assess current calls handled by automated systems and future plans.
Assess all call statistics.

Assess all agent statistics.

Assess staffing needs and develop staffing models.

Emergency Options for Call Handling & Estimated Cost Models.

DELIVERABLES:

e User functional requirements by department.

e Framework for gap Analysis.
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Task 4- Telephony Assessment. (Technical Analysis- Assessment process and deliverables)

24.1

24.2

24.3

24.4

245

24.6

247

2.4.8

2.4.9

2.4.10

24.11

2.4.12

Gather and all existing documentation related to telephone systems.

Review technical and functional capabilities of the current call center telephony systems
to determine if the current systems are capable of meeting the County’s needs effectively
and efficiently.

Evaluate current telephone system infrastructure; PBX- Voice mail/ Auto/

Attendant/ ACD/IVR equipment- Current hardware components- hubs- remotes- ancillary
equipment.

Review equipment and network redundancy and disaster recovery components.

Network topology and connectivity components, fiber, microwave, Telco, LD.

Assess system capacity-ports, locations-configurations- scalability.

Assess system hardware components age and software versions.

Assess current and future availability of replacement parts and new components for
expansion.

Assess required or recommended system network up-grades.
System Management and Administration Capabilities.
Identify any limitations of the current telephony systems.

In the process, we will identify opportunities to improve services with current resources.

DELIVERABLES

Report on call center needs, with detailed descriptions of needs and how the current
systems align with those needs.

Document and summarize current infrastructure.

Identify system strengths and feasibility to support long term goals.
Identify system short falls to support current and future demands.
Identify opportunities to improve the existing system.

Develop technical assessment report.

Identify any other telephony requirements.

Develop technical assessment report.

Task 5- Identify and Evaluate Options

25.1

Assess alternative technology (upgrade vs. replace vs. TDM vs. VolP, etc.) solutions to
improve service, identify opportunities and accommodate anticipated growth and new
applications.
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252

253

254

255
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Assess beneficial use for County’s investment for available options.
Assess risks or short falls associated with the current systems.
Assess the viability and direction of the current equipment and service providers.

Estimate and assess the timelines, effort and cost related to the procurement and
full deployment for each alternative solution.

COST ANALYSIS

Total Cost of Operations Analysis

Establish a base case cost model for operations, equipment and infrastructure using the
County’s cost information

Create a series of scenarios to determine the costs over the next 5-10 years to meet the
County’s requirements through upgrades and changes to the current system.

Determine the effect upon changes to service, maintenance and supply contracts
Develop the Cost of Replacement

Develop a cost model to reflect the acquisition costs of a new system and the subsequent
annual cost of operations.

Develop a funding model taking into account the funding requirements and the sources of
funds.

These models will be set up for future use since informal vendor quotes are being used.
The actual RFP process is not being conducted as part of this study.

Cost of ownership backed by financial data, 5-10 year budget models, with equipment
costs, capital expense vs. expense, amortization analysis.

DELIVERABLES: Provide cost model &illustrations

Up-grade and expand the current system
Purchase new system

Task 6- Develop Strategic Plan, Options and Recommendations

2.6.1

2.6.2

2.6.3

2.6.4

2.6.5

2.6.6

2.6.7

2.6.8

2.6.9

Present options, solutions, costs and plan for implementation.

Recommend any changes for increased system functionality.

Recommend changes of existing systems, or procedures to reduce operating costs.
Recommend any upgrades, replacements, or new combined efficiencies.

Recommend any identified work flow changes or resource additions to improve the
service.

Address the benefits to the County for any changes, upgrades, new replacements or
resource additions.

Provide costs estimates and ROI analysis of recommendations for improvement.
Recommend logistical timelines for deploying recommendations.

Deliver a final report to CIO management to provide a strategic plan for long term
investment.
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DELIVERABLES
= Develop and present draft Report
= Develop and Present Final Report
FURTHER DEFINE:
2.7.1  WHAT ARE THE KEY JUSTIFICATION DRIVERS

2.7.2 RECOMMENDATIONS - BUSINESS CASE

DEVLIVERABLES:

. Recommendations — Draft Report
L] Recommendations — Final Report
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TRI, INC, 7119 E. SHEA BLVD #109-486, 8989 E. VIA LINDA #214B, SCOTTSDALE, AZ 85254

PRICING SHEET B0700177

Terms: NET 30

Vendor Number: WO000005847 X
Telephone Number: 480/391-3800

Fax Number: 480/451-1247
Contact Person: Victoria Thomas
E-mail Address: vthomas@tri-1.com
Certificates of Insurance Required

Contract Period: To cover the period ending September 27, 2006.



